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THE FOLLOWING NOTES ACCOMPANYING “CONSTRUCTION STAGING PLAN” GRAPHICALLY
REPRESENT MANY OF THE MAJOR REQUIREMENTS STATED IN “DIVISION 1-GENERAL
REQUIREMENTS” OF THE SPECIFICATIONS. THESE NOTES PARAPHRASE DIVISION 1
REQUIREMENTS AND ARE NOT INTENDED TO MODIFY OR REPLACE ANY DIVISION 1
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REQUIREMENTS. | H
CONSTRUCTION ACCESS. CONTRACTORS PARKING, CONSTRUCTION OFFICES AND THE 5
\ EXTENT/SIZE OF THE CONSTRUCTION STAGING AREA MUST BE COORDINATED WITH
; SITE PERSONNEL (VIA COR)$ PARTICULARLY IN CONJUNCTION WITH ONGOING
PROJECTS. EACH PROJECT HAS THE SAME GENERAL REQUIREMENTS AND SITE
PROBLEMS MAY PRECLUDE THE VARIOUS ALLOWANCES LISTED BELOW.
— A. CONSTRUCTION ACCESS
g A.1 CONTRACTOR’S VEHICLES. PEDESTRIAN ACCESS AND ALL DELIVERIES TO
g - CONSTRUCTION SITE SHALL BE THROUGH THE FAA MAIN SECURITY GATE.
5 . THIS GATE IS MANNED 24 HOURS A DAY BY A GUARD PROVIDED BY FAA.
% A.2 ALL DELIVERIES SHOULD BE SCHEDULED AT TIMES OTHER THAN THE FAA g
; EMPLOYEE SHIFT CHANGES TO AVOID CONGESTION. FAA SHIFT CHANGES | G
G| [] OCCUR AT 6:30 AM TO 8:00 AM AND AT 2:00 PM TO 4:00 PM. |
‘ — A.3 PROVIDE SIGNAGE TO INDICATE THE ACCESS ROUTE FOR CONSTRUCTION
EMPLOYEES AND DELIVERIES ON THE SITE. PROVIDE NECESSARY
BARRICADES, LIGHTS. SIGNAGE AND FENCING TO PROTECT, WARN AND
DIRECT ALL PERSONS NEAR THE CONSTRUCTION AREAS. ﬁ
—_— A.4 CONTRACTORS SHALL KEEP LOADING DOCK AND CAFETERIA ACCESSIBLE AT —
| ALL TIMES FOR FAA DELIVERIES. g
§ i e B. CONTRACTOR PARKING
| =0 1 AS B.1 CONTRACTOR’S PERSONNEL PARKING SHALL BE LIMITED TO THE AREA
; ASB | : INDICATED ON THE CONSTRUCTION STAGING PLAN. |
F o o B.2 ADDITIONAL PARKING, IF NECESSARY. SHALL BE OFF-SITE AND COORDINATED | F
| O , . N BY THE CONTRACTOR. §
K B.3 PROVIDE SIGNAGE AS NECESSARY TO RESERVE THIS AREA FOR CONTRACTOR
f? MAIN ENTRANCE g// < VISITOR PARKING 7 ATRING N, & N PARK ING ONL Y. - =
g X /// ' - _ ! NN C. FAA SECURITY REQUIREMENTS f
S— Vil \\\ s B \\\,\\@ C.1 AN ADVANCE LIST OF CONSTRUCTION PERSONNEL SHALL BE PROVIDED TO THE —
| N NN COR, SECURITY BADGES MAY BE ISSUED TO CONSTRUCTION PERSONNEL. ALL e
g ' CONTROL WING N DELIVERIES SHALL BE SCHEDULED IN ADVANCE WITH COR.
i P : Ny EACH CONSTRUCTION EMPLOYEE SHALL CHECK IN AND OUT AT THE FAA MAIN
g N N ENTRANCE SECURITY GATE. BADGES MUST BE DISPLAYED ON THE PERSON
: N AT ALL TIMES. :
£ S : EE} =N /Q// C.2 THE SITE IS A SECURE AREA AND ALL CONSTRUCTION PERSONNEL | £
5 ADMINISTRATION ./ SHALL REMAIN IN THE CONSTRUCTION AREAS AT ALL TIMES. <
*ﬂ WING )ﬁ- D. CONSTRUCTION MATERIAL STORAGE
D.1 STORAGE OF CONSTRUCTION MATERIAL ON THE SITE SHALL BE LIMITED TO
° CONSTRUCTION STAGING  AREA THE CONSTRUCTION STAGING AREA AS SHOWN ON THE CONSTRUCTION STAGING
7 X = PLAN. MATERIALS SHALL BE NEATLY STORED AND PROTECTED AT ALL TIMES. (
=5 D.2 A CONSTRUCTION FENCE MAY BE INSTALLED AT THE DISCRETION OF THE CONTRACTDR.
M CONTRACTOR SHALL NOT BE DIGGING WITHOUT PERMISSION FROM COR. :
; E. CONSTRUCTION DEBRIS
| i E.1 ENCLOSED DUMPSTERS FOR DISPOSAL OF CONSTRUCTION DEBRIS SHALL
@ BE PROVIDED BY THE CONTRACTOR WITHIN THE STAGING AREA. THE AREA AROUND |
g y THE DUMPSTERS SHALL BE KEPT CLEAN AND FREE OF EXCESS DEBRIS AND f
D | DUST DURING CONSTRUCTION. ALL DEBRIS SHALL BE REMOVED BY THE i D
| CONTRACTOR. |
“ F. CONSTRUCTION TOILET FACILITIES
N e e e e e e e — F.1 PORTABLE CHEMICAL TOILETS SHALL BE PROVIDED BY THE CONTRACTOR AS
N <3§§:: ( CONSTR%&Q&ﬁnf%ﬁﬁRACTOR ) REQUIRED WITHIN THE CONSTRUCTION STAGING AREAS.
< N |\ OO U G. DEMOLITION AND CONSTRUCTION HOURS
; G.1 SCHEDULE ALL NOISY DEMOLITION AND ALL OVERTIME CONSTRUCTION IN ADVANCE
g WITH THE COR.
Q I & H. PARKING LOT DRIVEWAY AND LAWN AREA REPAIR
g i s/ H.1 UPON COMPLETION OF WORK THE CONTRACTOR SHALL RESTORE ALL PAVED 5
z "»+ AND/OR CONCRETE SURFACES TO ORIGINAL CONDITION, WITHIN THE g
c Y _g/ STAGING AREA, INCLUDING STRIPING OF PARKING AREA. | C
§ v H.2 IN AREAS DISTURBED BY CONSTRUCTION ACTIVITIES RESTORE LAWN, SHRUBS. “
ﬂ ; ETC TO THEIR ORIGINAL CONDITION. DISTURBED LAWN SHALL BE REPAIRED
N4 WITH SOD,» SEEDING 1S UNACCEPTABLE.
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